STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 15/ 03 IN LOS ANGELES COUNTY I N SAN DI MAS 05/ 19/ 03
CONTRACT NUMBER 07-4H5304 FROM 0. 3 KM NORTH OF VI A VERDE CONTRACT CODE 'C '
LOCATI ON 07-LA-210-R47. 2/ R48. 2 OVERCROSSI NG TO ROQUTE 10, 57 AND 36 CONTRACT | TEMS
210 SEPARATI ON
I NSTALL OVERHEAD SI GNS FEDERAL AID ACIM 210-1(772)E

G 210-1(772)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

PROPGOSALS | SSUED 20 FUND TOTAL HB1 694, 000 TOTAL NUMBER OF WORKI NG DAYS 35
NUMBER OF Bl DDERS 5 ENG NEERS EST 474,000.00 AMOUNT OVER 15, 798. 65 PERCENT OVER EST 3.33
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 489, 798. 65 4 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252- 0266
IRVINE CA 92614-5706
2 492, 940. 00 1 D W PONELL CONSTRUCTI ON I NC 909 356- 8880
00532499
P O BOX 1406 FAX 909 356-1299
FONTANA CA 92334-1406
3 518, 975. 40 5 MODERN ALLOYS | NC 714 893-0551
00652040
11172 WESTERN AVENUE FAX 714 895-9924
STANTON CA 90680
4 555, 555. 00 2 CORAL CORPORATI ON OF OREGON 503 682-2252
00332441
P O BOX 347 FAX 503 682-0110
W LSONVI LLE OR 97070
5 563, 987. 00 3 T D S ENG NEERI NG 805 371-4639
00667073
2899 AGOURA ROAD STE 171 FAX 805 494-0757

WESTLAKE VI LLAGE CA 91361-3200



07-4H5304 Bl D245

07-LA-210-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 15/ 03 05/ 19/ 03
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALCORN FENCE VETAL BEAM GUARD RAI L

SUN VALLEY CA

CREEK MEADOW MODI FY SI GN | LLUM NATI ON AND LI GHTI NG
BELL GARDENS

SUDHAKAR STRI PI NG
RI ALTO CA



07-4H5304 Bl D245

07-LA-210-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 15/ 03 05/ 19/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA
ALCORN FENCE METAL BEAM GUARD RAI L
SUN VALLEY CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
V T ELECTRIC ELECTRI CAL
UPLAND CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND M SCELLANEQUS AREA ( PORTI ON)

LI NCOLN CA
BARNYS CAST I N DRI LLED HOLE AND SI GN FOUNDATI ON ( PORTI ON)
LONG BEACH CA
H GH LI GHT ELECTRIC ELECTRI CAL ( PORTI ON)
Rl VERSI DE CA
PENHALL COVPANY REMOVE BARRI ER ( PORTI ON)
ANAHEI M CA
R AND D STEEL REBAR ( PORTI ON)
COVPTON CA
SM TH AND SON CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)
FALLBROOK CA

CONTI NUED ON NEXT PAGE



07-4H5304
07-LA-210-R
05/ 15/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

05/ 19/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG AND PAVEMENT MARKERS ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

K R C SAFETY
6084 W HURLEY AVENUE
VI SALI A CA 93291

V T ELECTRIC
869 W NI NTH STREET
UPLAND CA 91786

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PARTI AL)

LI GHTI NG AND SI GN | LLUM NATI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ANDERSON DRI LLI NG
CHI NO CA

GOLDEN SUN
9 KI NG ELDER LANE
ALI SO VIEJO CA 92656

| TEM 23 ( PARTI AL)

| TEM 29 ( PARTI AL)



07-4H5304 Bl D245

07- LA-210-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 15/ 03 05/ 19/ 03
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 500. 00* 2, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 60, 000. 00* 60, 000. 00
5 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 44 40. 00 1, 760. 00
6 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 4 600. 00 2, 400. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 420 55. 00 23, 100. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 62 37.00 2,294. 00
9 150710 REMOVE TRAFFI C STRI PE M 1, 090 1.30 1, 417. 00
10 150722 REMOVE PAVEMENT MARKER EA 510 1.10 561. 00
11 150742 REMOVE ROADSI DE Sl GN EA 2 250. 00 500. 00
12 150760 REMOVE S| GN STRUCTURE EA 2 3, 500. 00 7, 000. 00
13 150761 REMOVE S| GN PANEL AND REMOVABLE SI GN M2 48 60. 00 2, 880. 00
PANEL FRAVE
14 150771 REMOVE ASPHALT CONCRETE DI KE M 110 24.00 2, 640. 00
15 153221 REMOVE CONCRETE BARRI ER M 67 110. 00 7,370. 00
16 190101 ROADWAY EXCAVATI ON VB 19 300. 00 5, 700. 00
17 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2, 500. 00
18 390103 ASPHALT CONCRETE ( TYPE B) TONN 33 80. 00 2, 640. 00
19 394001 PLACE ASPHALT CONCRETE DI KE M 110 20. 00 2, 200. 00
20 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 120 180. 00 21, 600. 00
AREA)
21 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 33, 359 5.90 196, 818. 10
22 (SF)560219 I NSTALL S| GN STRUCTURE ( TRUSS) KG 33, 359 .45 15, 011. 55
23 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 32 1, 300. 00 41, 600. 00
CONCRETE Pl LE (SI GN FOUNDATI ON)
24 568016 I NSTALL SI GN PANEL ON EXI STI NG FRANE v 180 70. 00 12, 600. 00
25 820107 DELI NEATOR ( CLASS 1) EA 9 40. 00 360. 00
26 (S) 832001 METAL BEAM GUARD RAI LI NG M 35 132. 00 4, 620. 00
27 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2, 200. 00 6, 600. 00
28 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 3 500. 00 1, 500. 00
29 839713 CONCRETE BARRI ER ( TYPE 60SE) M 67 450. 00 30, 150. 00
30 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 610 2. 00 1, 220. 00
31 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 040 1.70 1, 768. 00
(BROKEN 3.66 M- 0.92 M
32 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 660 . 90 594. 00

(BROKEN 10.98 M- 3.66 M



07-4H5304 Bl D245

07-LA-210-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
05/ 15/ 03 05/ 19/ 03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
33 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 180 1.10 198. 00
34 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 380 3.15 1,197.00
35 (S) 860508 MODI FY SI GN | LLUM NATI ON LS LUMP SUM 11, 000. 00* 11, 000. 00
36 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUWVP SUM 11, 000. 00* 11, 000. 00

TOTAL 489, 798. 65



| TEM

WNNNNNNNNNNRRRRRRRRR R
COONOUIRWNROOWONOURWNROOONOUIAWNE

w
=

WwWwwww
OO WN

_|
9

07-4H5304

07-LA-210-R
05/ 15/ 03
SECOND

Bl D AMOUNT
1, 000. 00* 1000. 00
4,000. 00* 4000. 00
3, 000. 00* 3000. 00
40, 000. 00* 40000. 00
35. 00 1540. 00
1, 500. 00 6000. 00
70. 00 29400. 00
30. 00 1860. 00
3.00 3270. 00
1.00 510. 00
100. 00 200. 00
6, 000. 00 12000. 00
50. 00 2400. 00
13. 00 1430. 00
100. 00 6700. 00
200. 00 3800. 00
1, 000. 00* 1000. 00
250. 00 8250. 00
30. 00 3300. 00
35. 00 4200. 00
5.50 183474. 50
.50 16679. 50
1, 450. 00 46400. 00
40. 00 7200. 00
60. 00 540. 00
130. 00 4550. 00
2, 000. 00 6000. 00
650. 00 1950. 00
980. 00 65660. 00
2.00 1220. 00
2.50 2600. 00
.60 396. 00
1.50 270. 00
3. 00 1140. 00
11, 000. 00* 11000. 00
10, 000. 00* 10000. 00
492, 940. 00

SUMMARY

OF

REMA

166795.
36694.
89600.

5040.
369.
2975.
5820.
1800.
31825.
2074.
2392.
1023.
720.
1767.
12100.
12100.

518, 975. 40

NI NG BI DDERS
FOURTH

Bl D AMOUNT
1, 000. 00* 1000
4,000. 00* 4000
4, 000. 00* 4000
45, 000. 00* 45000
30. 00 1320
2, 000. 00 8000
75. 00 31500
25.00 1550
1.50 1635
1.00 510
88. 75 177
7, 500. 00 15000
35. 00 1680
30. 00 3300
325. 00 21775
225. 00 4275
4, 000. 00* 4000
110. 00 3630
18. 00 1980
25.00 3000.
5.50 183474.
1.00 33359.
2,250. 00 72000.
50. 00 9000.
46. 00 414.
88. 00 3080.
2,200. 00 6600
650. 00 1950.
750. 00 50250.
2.50 1525.
2.50 2600.
.50 330.
2.25 405.
3.25 1235.
16, 000. 00* 16000.
16, 000. 00* 16000.
555, 555. 00

Bl D245
PAGE 7
05/ 19/ 03
FI FTH
Bl D AMOUNT
100. 00* 100
100. 00* 100
100. 00* 100
109, 904. 90* 109904
25. 00 1100
750. 00 3000
15. 00 6300
34. 00 2108
2.75 2997
1.00 510
150. 00 300
5, 000. 00 10000
20. 00 960
15. 00 1650
150. 00 10050
70. 00 1330
1, 400. 00* 1400
50. 00 1650
20. 00 2200
10. 00 1200.
7.00 233513
1.50 50038.
1, 000. 00 32000.
50. 00 9000.
50. 00 450.
120. 00 4200
1, 950. 00 5850
460. 00 1380
800. 00 53600.
2.35 1433.
1.65 1716.
. 66 435.
1.50 270.
3. 00 1140.
5, 000. 00* 5000.
7, 000. 00* 7000.
563, 987. 00



